
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 300 
FEDERAL PROJECT NO. STPD-35-4(118) 
LOCATION: N-35, HUBBARD NORTH & SOUTH 
COUNTIES: DAKOTA 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
May 21, 2009.  At that time the bids will be opened and read for 
GR CONC PAVE CULV BR GDRL 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  BRIDGES 
  START DATE 07/20/2009    CALENDAR DAYS  468 
  Price Range $  1,000,000 to $  3,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   2.0 % 
 

  Plans and specifications may be seen beginning April 28, 2009 at the Lincoln 
Central Office and May 04, 2009 at the District Engineer's Office at NORFOLK 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 

 
  This project is funded by the American Recovery and Reinvestment Act of 2009, all 
appropriate Federal requirements will apply. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         109   SHEETS   $  27.25 
CROSS SECTIONS (SHEETS X1 THRU X18)                        18   SHEETS   $   4.50 
STANDARD PLANS                                             19   SHEETS   $   4.75 
 

    SHEET NO. 
 

    1              TITLE PAGE 
    2-T            TYPICAL CROSS SECTIONS 
    2-S1 - 2-S2    SUMMARY OF QUANTITIES  
    2-W            WETLANDS 
    2-H1 - 2-H2    HORIZONTAL ALIGNMENT & ORIENTATION  
    2-N1 - 2-N2    GENERAL INFORMATION 
    2-P1 - 2-P9    PHASING PLANS 
    2-L1           GEOMETRICS  
    2-L2 - 2-L3    EROSION CONTROL  
    3 - 5          PLAN & PROFILE SHEETS 
    6              TEMPORARY TRAFFIC SIGNAL  
    7              TYPICAL TRAFFIC SIGNAL CONTROL PLAN FOR  
                   ONE LANE, TWO WAY OPERATION WITH BARRIERS  
    8 - 11         TEMPORARY TRAFFIC CONTROL  
    12             TYPICAL PAVEMENT MARKING PLAN  
    13             TEMPORARY PAVEMENT MARKING PLAN 
    14 - 16        EARTHWORK DATA SHEETS 
    17             DRAINAGE STRUCTURE CROSS SECTION 
    18 - 38        SPECIAL PLAN 1   STEEL PLATE GIRDER BRIDGE  
                                    STA. 877+80.00   
    39 - 59        SPECIAL PLAN 2   PRESTRESSED CONCRETE GIRDER BRIDGE  
                                    (NU 1800) 
                                    STA. 877+80.00  
    60 - 76        SPECIAL PLAN 3   CONCRETE SLAB BRIDGE (WIDEN & OVERLAY) 
                                    STA. 1621+89.17  
    77             SPECIAL PLAN 1C  CONCRETE HEADWALL  
                                    STA. 890+00.00  
    78 - 84        SPECIAL PLAN 2C  GUARDRAIL PLAN  
    85 - 86        SPECIAL PLAN 3C  TEMPORARY SILT CHECKS  
    87 - 88        SPECIAL PLAN 4C  CONCRETE PROTECTION BARRIER  
    R1 - R2        RIGHT-OF-WAY SHEETS 
    X1 - X18       CROSS SECTIONS 
 

       

 

 

http://www.dor.state.ne.us/letting/


     

 

 

 

   STANDARD PLANS   
 

      301-R9    (3 SHEETS) PAVEMENT DETAILS 
      329-R7    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 
      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  
                FOR CONCRETE PIPE  
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      804       PRECAST CONCRETE R.O.W. MARKER 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      923       TRAFFIC CONTROL--ROAD CLOSURE 
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                    8,477 CY 
RIGHT-OF-WAY MARKERS                                    19 EACH 
REMOVE PAVEMENT                                        978 SY 
REMOVE ASPHALT SURFACE                               2,119 SY 
30" DRIVE PIPE 2,3,4,5,6,7 OR 8                         50 LF 
REMOVE HEADWALLS FROM CULV                               2 EACH 
REMOVE GUARDRAIL                                     1,212 LF 
EROSION CONTROL, CLASS 1C                            9,539 SY 
FABRIC SILT FENCE-LOW POROSITY                       1,392 LF 
 

   GROUP 3 CONCRETE PAVEMENT 
 

PERMANENT PAVEMENT MARKING PAINT                     2,900 LF 
MOBILIZATION                                     LUMP      LUMP 
GRAVEL SURFACE COURSE                                   10 CY 
8" CONC PVMT, 47B-3500                                 268 SY 
8" DOWELED CONC PAVE, CLASS 47B-3500                   400 SY 
FOUNDATION COURSE                                      670 SY 
GRANULAR SUBDRAIN                                        4 EACH 
SURFACING 8"                                         1,576 SY 
PREP OF INTER & DRIVE                                  112 SY 
WATER                                                   11 MGAL 
EARTH SHOULDER CONSTRUCTION                             18 STA 
SUBGRADE PREPARATION                                 2,132 SY 
SURFACE UNDER GUARDRAIL                                606 SY 
SEEDING, TYPE B                                          2 ACRE 
MULCH                                                    4 TON 
 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 889+99.19 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                 209 CY 
47B-3000 CONC FOR HDWL                                   6 CY 
RE-STEEL FOR HEADWALL                                  914 LB 
48" CULV PIPE 2,5                                      252 LF 
 

   GROUP 6 BRIDGE AT STA. 877+80.00 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                   726 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               210 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             26,260 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 



 

 

 

 

EXPANSION BEARING, TFE TYPE                              6 EACH 
FIXED BEARING                                            6 EACH 
47B-3000 CONC FOR BRIDGE                               114 CY 
47BD-4000 CONC FOR BRIDGE                              228 CY 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 877+79.55 
ACCESS BRIDGE                                    LUMP      LUMP 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 877+80.00 
ROCK RIPRAP, TYPE B                                    600 TON 
EPOXY COATED RE-STEEL                               46,710 LB 
SUBSURFACE DRAINAGE MATTING                            101 SY 
HP 12"X53# STEEL PILING                              3,400 LF 
STEEL SHEET PILING                                   3,833 SF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
GRANULAR BACKFILL                                      300 CY 
 

   GROUP 6A BRIDGE AT STA. 877+80.00 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                   726 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               210 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             26,260 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
EXPANSION BEARING, TFE TYPE                              6 EACH 
FIXED BEARING                                            6 EACH 
47B-3000 CONC FOR BRIDGE                               120 CY 
47BD-4000 CONC FOR BRIDGE                              255 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 877+80.00 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 877+79.55 
ACCESS BRIDGE                                    LUMP      LUMP 
STEEL DIAPHRAGM                                          5 EACH 
ROCK RIPRAP, TYPE B                                    600 TON 
EPOXY COATED RE-STEEL                               47,195 LB 
SUBSURFACE DRAINAGE MATTING                            115 SY 
HP 12"X53# STEEL PILING                              3,580 LF 
STEEL SHEET PILING                                   3,833 SF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
GRANULAR BACKFILL                                      350 CY 
 

   GROUP 6B BRIDGE AT STA. 1621+89.17 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                   574 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               211 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             26,425 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PRECOMPRESSED POLY FOAM JOINT, TYPE B                   96 LF 
CLASS I REPAIR                                         585 SY 
CLASS II REPAIR                                        117 SY 
CLASS III REPAIR                                         5 SY 
PLACE, FINISH, & CURE CONC OVERLAY-SF                  611 SY 
47B-3000 CONC FOR BRIDGE                                54 CY 
47BD-4000 CONC FOR BRIDGE                              149 CY 
CONCRETE FOR OVERLAYS-SF                                34 CY 
PREP BRIDGE                                              1 EACH 
   AT STA. 1621+89.17 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1620+63.50 RT. 
ACCESS BRIDGE                                    LUMP      LUMP 
ROCK RIPRAP, TYPE B                                    505 TON 
EPOXY COATED RE-STEEL                               39,070 LB 



 

 

 

 

SUBSURFACE DRAINAGE MATTING                             61 SY 
PIPE PILING                                          2,400 LF 
GRANULAR BACKFILL                                      165 CY 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
W-BEAM GUARDRAIL                                       306 LF 
BRIDGE APPROACH SECTIONS                                 8 EACH 
GUARDRAIL END TREATMENT, TYPE II                         8 EACH 
 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                   3,948 BDAY 
BARRICADE, TYPE III                                  1,696 BDAY 
TEMPORARY SIGN DAY                                      76 EACH 
SIGN DAY                                            17,871 EACH 
CONTRACTOR FURNISHED SIGN DAY                          112 EACH 
PAVEMENT MARKING REMOVAL                             1,600 LF 
TEMP PVMT MARKING, TYPE PAINT                        7,600 LF 
TEMP PVMT MARKING SURF PREP                          7,500 LF 
FLAGGING                                                26 DAY 
CONCRETE PROTECTION BARRIER                          1,737 LF 
RELOCATE CONC PROTECTION BARRIER                     1,562 LF 
TEMPORARY RUMBLE STRIP                                  16 EACH 
TEMPORARY TRAFFIC SIGNAL                                 3 EACH 
TRAFFIC CONTROL MANAGEMENT                             348 DAY 
FIELD OFFICE                                             1 EACH 
TRAINING                                             1,000 HOUR 
MOBILIZATION                                     LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                        25 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                    25 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                   25 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  25 HOUR 
TEMPORARY SILT CHECK                                   500 LF 
TEMPORARY SILT FENCE                                 1,000 LF 
TEMPORARY EARTH CHECK                                  500 LF 
TEMPORARY MULCH                                          4 TON 
 


